
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/26/03                    IN SAN LUIS OBISPO COUNTY NEAR                                     07/15/03
     CONTRACT NUMBER     05-0A1304                   SAN LUIS OBISPO FROM 0.1 KM NORTH                        CONTRACT CODE 'B '
     LOCATION            05-SLO-1-18.1/22.9          OF WESTMONT DRIVE TO 0.4 KM NORTH                         75 CONTRACT ITEMS
                                                     OF EDUCATION DRIVE

                                                     CONSTRUCT CONCRETE MEDIAN BARRIER         FEDERAL AID  ACST-P001-(499)E
                                                                                                            PHG-P001-(499)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  9.0%
 PROPOSALS ISSUED    16   FUND TOTAL   HB1       8,166,000                         TOTAL NUMBER OF WORKING DAYS    337
                       NUMBER OF WORKING DAYS OPEN TO TRAFFIC    87;   ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT  250

 NUMBER OF BIDDERS  4    ENGINEERS EST      7,224,000.00  AMOUNT UNDER     800,318.00        PERCENT UNDER EST 11.08
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      6,423,682.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)   87 DAYS X  14100                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)     7,650,382.00                    WATSONVILLE CA  95077-5085

                   2 A)      6,685,505.00    1              MADONNA CONSTRUCTION COMPANY          805 543-0300
                                                                                                  00065547
                     B)  160 DAYS X  14100                  P O BOX 3910                      FAX 805 541-3067
                    --------------------
                   A+B)     8,941,505.00                    SAN LUIS OBISPO CA  93403

                   3 A)      7,964,530.00    3              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                  00732283
                     B)  140 DAYS X  14100                  7 CROW CANYON COURT               FAX 925 552-8254
                    --------------------
                   A+B)     9,938,530.00                    SAN RAMON CA  94583

                   4 A)      4,776,134.00    4              R BURKE CORPORATION                   805 543-8568
                                         RQUESTED BID RELIEF                                      00264193
                     B)  125 DAYS X  14100                  P O BOX 957                       FAX 805 543-2521
                    --------------------
                   A+B)     6,538,634.00                    SAN LUIS OBISPO CA  93406-0957
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           ACACIA EROSION CONTROL                                       EROSION CONTROL
           SANTA BARBARA CA

           ALLEN AND SONS CONSTRUCTION                                  BARRIER RAIL
           FRENCH CAMP CA

           K R C SAFETY                                                 SIGNS
           VISALIA CA

           LEE WILSON ELECTRIC                                          ELECTRICAL
           ARROYO GRANDE CA

           R K ALLEN LANDSCAPE                                          LANDSCAPING
           PISMO BEACH CA

           WORKS STRIPING AND MARKING                                   STRIPING
           WEST COVINA CA
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          06/26/03                                                                                                 07/15/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ITEMS 39 THRU 41
           LINCOLN CA

           ALLEN AND SONS                                               ITEMS 8, 66 THRU 68 AND 75 (PARTIAL)
           FRENCH CAMP CA

           K C I ENVIRONMENTAL                                          ITEMS 25 THRU 34
           SAN LUIS OBISPO CA

           LEE WILSON ELECTRIC                                          ITEMS 73 AND 74
           ARROYO GRANDE CA

           STATEWIDE SAFETY AND SIGNS                                   ITEMS 7 THRU 9, 14, 19 AND 65
           NIPOMO CA

           WORKS STRIPING AND MARKING                                   ITEMS 12, 13 AND 69 THRU 72
           WEST COVINA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ALLEN AND SONS                                               BARRIER
           FRENCH CAMP CA

           K C I ENVIRONMENTAL                                          PLANTING AND IRRIGATION
           SAN LUIS OBISPO CA

           LEE WILSON ELECTRIC                                          ELECTRICAL
           ARROYO GRANDE CA

           STATEWIDE SAFETY AND SIGNS                                   TRAFFIC CONTROL (PARTIAL)
           NIPOMO CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     SUPER SEAL AND STRIPE                                        STRIPING
           FILLMORE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     ACACIA                                                       EROSION CONTROL
           SANTA BARBARA CA

           K R C SAFETY                                                 SIGNS
           VISALIA CA

           LEE WILSON ELECTRICAL                                        ELECTRICAL
           ARROYO GRANDE CA

           R K ALLEN                                                    LANDSCAPING
           PISMO BEACH CA

           STANDARD ENGINEERING                                         PORTLAND CEMENT CONCRETE RAIL (PARTIAL)
           BREA CA

           WORKS STRIPING AND MARKING                                   STRIPING
           WEST COVINA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00*         10,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          425,000.00*        425,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           210               10.00           2,100.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            7,500.00*          7,500.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           23,100.00*         23,100.00
       6     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            5            5,900.00          29,500.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,890.00*          5,890.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00*        200,000.00
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           15,400.00*         15,400.00
      10 (S) 129110      TEMPORARY CRASH CUSHION                        LS     LUMP SUM            2,500.00*          2,500.00
      11     150662      REMOVE METAL BEAM GUARD RAILING                M            30              100.00           3,000.00
      12     150711      REMOVE PAINTED TRAFFIC STRIPE                  M         1,270                2.00           2,540.00
      13     150722      REMOVE PAVEMENT MARKER                         EA          570                1.00             570.00
      14     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA            3              115.00             345.00
      15     031343      REMOVE SLOTTED CORRUGATED STEEL PIPE           M            12               37.00             444.00
      16     150820      REMOVE INLET                                   EA            5              400.00           2,000.00
      17     150821      REMOVE HEADWALL                                EA            5              570.00           2,850.00
      18     152370      RELOCATE MAILBOX                               EA            7              185.00           1,295.00
      19     152390      RELOCATE ROADSIDE SIGN                         EA            9              134.00           1,206.00
      20 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          610                8.20           5,002.00
      21     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           20,000.00*         20,000.00
      22 (S) 160120      REMOVE TREE                                    EA            5            3,180.00          15,900.00
      23     190101      ROADWAY EXCAVATION                             M3        8,530               23.00         196,190.00
      24     198001      IMPORTED BORROW                                M3        1,180                2.00           2,360.00
      25 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           47,170.00*         47,170.00
      26 (S) 203003      STRAW (EROSION CONTROL)                        TONN          2              450.00             900.00
      27 (S) 203014      FIBER (EROSION CONTROL)                        KG          850                1.00             850.00
      28 (S) 203024      COMPOST (EROSION CONTROL)                      KG          500                1.00             500.00
      29 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            3              200.00             600.00
      30 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           30               60.00           1,800.00
      31 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          100                1.00             100.00
      32 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           75                2.00             150.00
      33 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM           25,500.00*         25,500.00
      34 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM           23,200.00*         23,200.00
      35     250101      CLASS 1 AGGREGATE SUBBASE                      M3          300               52.00          15,600.00
      36     260201      CLASS 2 AGGREGATE BASE                         M3        5,500               53.00         291,500.00
      37     280000      LEAN CONCRETE BASE                             M3          200              149.00          29,800.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      38     390155      ASPHALT CONCRETE (TYPE A)                      TONN      6,600               55.70         367,620.00
      39     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          250               13.20           3,300.00
                         AREA)
      40     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           250                6.00           1,500.00
      41     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           300                6.00           1,800.00
      42     031344      CONCRETE PAVEMENT (RAPID STRENGTH              M3          410            1,190.00         487,900.00
                         CONCRETE)
      43 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           18.4          1,600.00          29,440.00
      44     510526      MINOR CONCRETE (BACKFILL)                      M3          193              124.00          23,932.00
      45     650069      450 MM REINFORCED CONCRETE PIPE                M           278              316.00          87,848.00
      46     650075      600 MM REINFORCED CONCRETE PIPE                M            56              346.00          19,376.00
      47     664016      450 MM CORRUGATED STEEL PIPE                   M            95              299.00          28,405.00
                         (2.77 MM THICK)
      48     664021      600 MM CORRUGATED STEEL PIPE                   M            14              467.00           6,538.00
                         (2.77 MM THICK)
      49     665729      300 MM SLOTTED CORRUGATED STEEL PIPE           M           110              385.00          42,350.00
                         (2.01 MM THICK)
      50     665733      450 MM SLOTTED CORRUGATED STEEL PIPE           M         3,280              429.00       1,407,120.00
                         (2.01 MM THICK)
      51     031345      300 MM SLOTTED DRAIN CLEANOUT (TYPE B)         EA            4              215.00             860.00
      52     031346      450 MM SLOTTED DRAIN CLEANOUT (TYPE A)         EA          100              321.00          32,100.00
      53     031347      450 MM SLOTTED DRAIN CLEANOUT (TYPE B)         EA            8              236.00           1,888.00
      54     031348      450 MM SLOTTED DRAIN CLEANOUT (TYPE C)         EA            2              329.00             658.00
      55     690158      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M             6              110.00             660.00
      56     692088      300 MM ENTRANCE TAPER                          EA            3              325.00             975.00
      57     692383      300 MM ANCHOR ASSEMBLY                         EA            5              159.00             795.00
      58     705044      450 MM STEEL FLARED END SECTION                EA            2              184.00             368.00
      59     705045      600 MM STEEL FLARED END SECTION                EA            6              240.00           1,440.00
      60     705222      450 MM CONCRETE FLARED END SECTION             EA            7              572.00           4,004.00
      61     705224      600 MM CONCRETE FLARED END SECTION             EA            3              620.00           1,860.00
      62     721009      ROCK SLOPE PROTECTION                          M3           35              280.00           9,800.00
                         (FACING, METHOD B)
      63     729010      ROCK SLOPE PROTECTION FABRIC                   M2          130                1.00             130.00
      64 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        2,040                2.00           4,080.00
      65     820107      DELINEATOR (CLASS 1)                           EA           14               32.00             448.00
      66 (S) 031349      QUAGUARD SYSTEM                                EA           15           21,200.00         318,000.00
      67 (S) 031350      CONCRETE BARRIER (ARCHITECTURALLY              M         6,440              200.00       1,288,000.00
                         TREATED)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      68 (F) 031351      CONCRETE BARRIER TYPE 60 SA (MOD)              M           121              250.00          30,250.00
      69 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          130               21.50           2,795.00
      70 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        15,400                 .50           7,700.00
                         (SPRAYABLE)
      71 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          620                1.00             620.00
      72 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,280                2.20           2,816.00
      73 (S) 860251      SIGNAL AND LIGHTING (LOCATION 1)               LS     LUMP SUM           45,000.00*         45,000.00
      74 (S) 860252      SIGNAL AND LIGHTING (LOCATION 2)               LS     LUMP SUM           95,000.00*         95,000.00
      75     999990      MOBILIZATION                                   LS     LUMP SUM          653,944.00*        653,944.00

                                                                                                     A)           6,423,682.00
                                                                                                     B)    8 DAYS X   14100
                                                                                                            ------------------
                                                                                                   A+B)           7,650,382.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |        10,000.00*     10000.00|        10,000.00*     10000.00|        10,000.00*     10000.00
   2 |       250,000.00*    250000.00|       920,000.00*    920000.00|        60,000.00*     60000.00
   3 |            15.00       3150.00|            15.00       3150.00|            25.00       5250.00
   4 |         7,500.00*      7500.00|         7,500.00*      7500.00|         7,500.00*      7500.00
   5 |        25,000.00*     25000.00|        10,000.00*     10000.00|        15,000.00*     15000.00
   6 |         5,000.00      25000.00|         1,500.00       7500.00|         1,800.00       9000.00
   7 |        20,000.00*     20000.00|        10,000.00*     10000.00|         6,200.00*      6200.00
   8 |       340,000.00*    340000.00|       780,000.00*    780000.00|       150,000.00*    150000.00
   9 |        50,000.00*     50000.00|        50,000.00*     50000.00|        35,000.00*     35000.00
  10 |        45,000.00*     45000.00|        20,000.00*     20000.00|        20,000.00*     20000.00
  11 |            50.00       1500.00|            50.00       1500.00|           125.00       3750.00
  12 |             2.50       3175.00|             1.00       1270.00|             2.50       3175.00
  13 |             1.00        570.00|             1.00        570.00|             1.10        627.00
  14 |           150.00        450.00|           200.00        600.00|           120.00        360.00
  15 |           200.00       2400.00|           100.00       1200.00|            65.00        780.00
  16 |         1,500.00       7500.00|           500.00       2500.00|           600.00       3000.00
  17 |         1,500.00       7500.00|         1,000.00       5000.00|         1,000.00       5000.00
  18 |           300.00       2100.00|           100.00        700.00|           400.00       2800.00
  19 |           200.00       1800.00|           200.00       1800.00|           150.00       1350.00
  20 |            20.00      12200.00|            10.00       6100.00|            11.00       6710.00
  21 |        20,000.00*     20000.00|        20,000.00*     20000.00|        20,000.00*     20000.00
  22 |         2,000.00      10000.00|         1,000.00       5000.00|         2,200.00      11000.00
  23 |            50.00     426500.00|            30.00     255900.00|            28.00     238840.00
  24 |            50.00      59000.00|            20.00      23600.00|            23.00      27140.00
  25 |        51,000.00*     51000.00|        50,000.00*     50000.00|        54,000.00*     54000.00
  26 |         1,000.00       2000.00|           500.00       1000.00|         1,250.00       2500.00
  27 |             5.00       4250.00|             2.00       1700.00|             1.10        935.00
  28 |             4.00       2000.00|             3.00       1500.00|             1.10        550.00
  29 |         2,000.00       6000.00|           350.00       1050.00|           250.00        750.00
  30 |           150.00       4500.00|            60.00       1800.00|            70.00       2100.00
  31 |             6.00        600.00|             3.00        300.00|             1.10        110.00
  32 |            10.00        750.00|             4.00        300.00|             2.40        180.00
  33 |        25,000.00*     25000.00|        10,000.00*     10000.00|        30,200.00*     30200.00
  34 |        32,000.00*     32000.00|        30,000.00*     30000.00|        26,500.00*     26500.00
  35 |            75.00      22500.00|            40.00      12000.00|            58.00      17400.00
  36 |            58.00     319000.00|            50.00     275000.00|            55.00     302500.00
  37 |           120.00      24000.00|           200.00      40000.00|           255.00      51000.00
  38 |            64.00     422400.00|            70.00     462000.00|            61.00     402600.00
  39 |            50.00      12500.00|            30.00       7500.00|            16.00       4000.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |             7.00       1750.00|             6.00       1500.00|             8.50       2125.00
  41 |             7.00       2100.00|             6.00       1800.00|             8.50       2550.00
  42 |         1,000.00     410000.00|           900.00     369000.00|         1,300.00     533000.00
  43 |         2,000.00      36800.00|         1,500.00      27600.00|         1,400.00      25760.00
  44 |           200.00      38600.00|           200.00      38600.00|           145.00      27985.00
  45 |           250.00      69500.00|           400.00     111200.00|           300.00      83400.00
  46 |           300.00      16800.00|           500.00      28000.00|           450.00      25200.00
  47 |           200.00      19000.00|           300.00      28500.00|           370.00      35150.00
  48 |           300.00       4200.00|           400.00       5600.00|           400.00       5600.00
  49 |           200.00      22000.00|           400.00      44000.00|           200.00      22000.00
  50 |           251.00     823280.00|           450.00    1476000.00|           200.00     656000.00
  51 |         1,000.00       4000.00|           500.00       2000.00|           325.00       1300.00
  52 |         1,000.00     100000.00|           200.00      20000.00|           500.00      50000.00
  53 |         1,000.00       8000.00|           150.00       1200.00|           700.00       5600.00
  54 |         1,000.00       2000.00|           400.00        800.00|           330.00        660.00
  55 |           200.00       1200.00|           250.00       1500.00|           200.00       1200.00
  56 |           500.00       1500.00|           500.00       1500.00|           500.00       1500.00
  57 |           500.00       2500.00|           300.00       1500.00|           350.00       1750.00
  58 |           600.00       1200.00|           300.00        600.00|           250.00        500.00
  59 |         1,000.00       6000.00|           500.00       3000.00|           350.00       2100.00
  60 |         1,000.00       7000.00|           700.00       4900.00|           950.00       6650.00
  61 |         1,200.00       3600.00|         1,000.00       3000.00|         1,000.00       3000.00
  62 |           200.00       7000.00|           300.00      10500.00|           240.00       8400.00
  63 |             5.00        650.00|             2.00        260.00|             4.50        585.00
  64 |             5.00      10200.00|            10.00      20400.00|             4.00       8160.00
  65 |            40.00        560.00|            50.00        700.00|            45.00        630.00
  66 |        22,000.00     330000.00|        23,000.00     345000.00|        17,500.00     262500.00
  67 |           230.00    1481200.00|           220.00    1416800.00|           150.00     966000.00
  68 |           200.00      24200.00|           250.00      30250.00|           180.00      21780.00
  69 |            24.00       3120.00|            50.00       6500.00|            24.00       3120.00
  70 |              .60       9240.00|             1.00      15400.00|              .60       9240.00
  71 |             1.00        620.00|             4.00       2480.00|             1.10        682.00
  72 |             3.00       3840.00|             5.00       6400.00|             2.50       3200.00
  73 |        50,000.00*     50000.00|        40,000.00*     40000.00|        46,000.00*     46000.00
  74 |       105,000.00*    105000.00|        90,000.00*     90000.00|       105,000.00*    105000.00
  75 |       820,000.00*    820000.00|       770,000.00*    770000.00|       310,000.00*    310000.00

 TOT            A)      6,685,505.00           A)      7,964,530.00           A)      4,776,134.00
                B)   160 DAYS X  14100         B)   140 DAYS X  14100         B)   125 DAYS X  14100
                   --------------------           --------------------           --------------------
              A+B)      8,941,505.00         A+B)      9,938,530.00         A+B)      6,538,634.00


